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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER
COUNTY NEAR COLFAX FROM LONG RAVINE UNDERPASS TO 0.4 MILE EAST OF MAGRA ROAD
OVERCROSSING to revise the project plans and the Bid book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 18, 2015.

Project plan sheets 14, 49, 54, 62, 67, 73, 77, 78, 79 and 185 are replaced and attached for substitution for the
like-numbered sheets.

Project plan sheet 259, the quantity for Structural Concrete, Approach Slab (Type N) is 270 CY.

In the Special Provisions, Section 21-3, "PERMANENT EROSION CONTROL ESTABLISHMENT WORK," is
replaced as attached.

In the Bid book, in the "Bid Item List," Items 91, 103 and 154 are replaced.
In the Bid book, in the "Bid Item List," ltems 151 and 152 are deleted.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.

http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability”
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This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/03/03-1F4004
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

EET BENIPAL E 0 i

District Director

Attachments

"Provide a safe, sustainable, integrated and efficient fransportation system
to enhance California’s economy and livability”



Replace section 21-3 with:
21-3 PERMANENT EROSION CONTROL ESTABLISHMENT WORK
21-3.01 GENERAL
21-3.01A Summary
Section 21-3 includes specifications for performing permanent erosion control establishment work.

Permanent erosion control establishment work consists of identifying deficiencies and managing permanent
erosion control including slide and slipout repair, re-application of materials, and adjusting and repairing erosion
control features.

Complete the permanent erosion control establishment work within 250 working days.

The permanent erosion control establishment period begins after permanent erosion control work has been
completed and ends at contract acceptance. The contract will not be accepted unless the permanent erosion
control establishment work has been performed for at least the number of working days specified for permanent
erosion control establishment work or until written notification is provided by the Engineer that permanent erosion
control work has been satisfactorily completed.

21-3.01B Submittals
21-3.01B(1) General

Section 13, Water Pollution Control, will remain in effect during the permanent erosion control establishment
period.

The WPC manager inspects the work site every 15 working days and is responsible for the preparation and
submittal of an Inspection Report (IR) that identifies:

Slides

Slipouts

Surface erosion

Damage to:

4.1. Erosion control devices

4.2.  Water pollution control devices

Poor seed germination

Poor plant growth

Dead or damaged erosion control plant material

Pl

~No o

The IR must be in a format similar to and combined with the Stormwater Site Inspection Report in the Caltrans
Stormwater Preparation Manual. The IR must be submitted within 24 hours of the due date.

Within 48 hours of a qualifying rain event, the WPC Manager must submit an additional IR of the project site.

21-3.01B(2) Notification
The Engineer notifies you when the permanent erosion control establishment period begins and determines the
number of working days credited to the permanent erosion control establishment period after notification.

At the beginning of the permanent erosion control establishment period and at the request of the Contractor,
Relief of Maintenance, as defined in Section 5-1.37, Maintenance and Protection, may be granted for work items
that are not associated with water pollution control and permanent erosion control.

21-3.01C Quality Assurance

Perform a final inspection of the permanent erosion control establishment work in the presence of the Engineer 20
to 30 days before the anticipated contract acceptance date provided by the Engineer.
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21-3.02 MATERIALS
Not Used

21-3.03 CONSTRUCTION
Not Used

21-3.04 PAYMENT
Work ordered by the Engineer from the IR is change order work, unless maintaining that work is included in a bid
item. Additional permanent erosion control work is change order work.

Permanent erosion control establishment working days in which no work is required, as determined by the
Engineer, will be credited as a permanent erosion control establishment working day, regardless of whether or not
you performed permanent erosion control establishment work.

If you fail to perform permanent erosion control establishment work you will not be credited for completed
permanent erosion control establishment working days.

Each working day that expires beyond the due date that an IR is not submitted will not be credited toward the
permanent erosion control establishment period.
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BID ITEM LIST

03-1F4004

ltem | Iltem Iltem Description Unit of Estimated Unit Price ltem Total

No. |Code Measure | Quantity

81 390132 | HOT MIX ASPHALT (TYPE A) TON 17,500

82 BLANK

83 390137 | RUBBERIZED HOT MIX ASPHALT (GAP TON 13,900
GRADED)

84 394053 | SHOULDER RUMBLE STRIP STA 340
(HMA,GROUND-IN INDENTATIONS)

85 394060 |[DATA CORE LS LUMP SUM | LUMP SUM

86 394073 |PLACE HOT MIX ASPHALT DIKE (TYPE A) [LF 1,820

87 394074 |PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF 1,180

88 394076 |PLACE HOT MIX ASPHALT DIKE (TYPE E) |LF 5,910

89 394077 |PLACE HOT MIX ASPHALT DIKE (TYPEF) |LF 4,620

90 394090 | PLACE HOT MIX ASPHALT SQYD 1,260
(MISCELLANEOUS AREA)

91 397005 | TACK COAT TON 32

92 460210 | GROUND ANCHOR (SUBHORIZONTAL) EA 137

93 045084 | STEEL SOLDIER PILE (2-W 10 X 45) LF 6,320

94 490406 | 36" DRILLED HOLE LF 6,012

95 490603 | 24" CAST-IN-DRILLED-HOLE CONCRETE | LF 5,912
PILING

96 498044 | 36" CAST-IN-DRILLED-HOLE CONCRETE | LF 13
PILE (SIGN FOUNDATION)

97 498050 | 54" CAST-IN-DRILLED-HOLE CONCRETE | LF 19
PILE (SIGN FOUNDATION)

98 498052 | 60" CAST-IN-DRILLED-HOLE CONCRETE |LF 45
PILE (SIGN FOUNDATION)

99 510051 | STRUCTURAL CONCRETE, BRIDGE cY 487

(F) FOOTING

100 | 510053 | STRUCTURAL CONCRETE, BRIDGE CY 848

(F)
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BID ITEM LIST

03-1F4004
ltem | ltem Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
101 045085 | STRUCTURAL CONCRETE, BRIDGE cY 169
(F) (POLYMER FIBER)
102 |045086 |STRUCTURAL CONCRETE, FACIA CY 635
(F)
103 |510086 |STRUCTURAL CONCRETE, APPROACH cY 270
(F) SLAB (TYPE N)
104 |510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY 34
(F)
105 |045087 |PETALUMA FIELDSTONE TEXTURE SQFT 9,824
(F)
106 |045088 |FRACTURED GRANITE TEXTURE SQFT 1,611
(F)
107 045089 | FURNISH PRECAST PRESTRESSED EA 2
CONCRETE RECTANGULAR GIRDER (60"
70"
108 |512205 |FURNISH PRECAST PRESTRESSED EA 16
CONCRETE GIRDER (60'-70")
109 |512500 |ERECT PRECAST PRESTRESSED EA 18
(F) CONCRETE GIRDER
110 |519078 | SNOWPLOW DEFLECTOR EA 36
111 | 519088 | JOINT SEAL (MR 1") LF 200
112 |520102 |BAR REINFORCING STEEL (BRIDGE) LB 305,200
(F)
113 | 045090 |BAR REINFORCING STEEL (EPOXY LB 141,751
(F) COATED) (FACIA)
114 [520110 |BAR REINFORCING STEEL (EPOXY LB 53,650
(F) COATED) (BRIDGE)
115 [560213 |FURNISH SIGN STRUCTURE LB 2,047
(F) (LIGHTWEIGHT)
116 [560214 |INSTALL SIGN STRUCTURE LB 2,047
(F) (LIGHTWEIGHT)
117 [560218 |FURNISH SIGN STRUCTURE (TRUSS) LB 44,398
(F)
118 [560219 |INSTALL SIGN STRUCTURE (TRUSS) LB 44,398
(F)
119 |560249 [FURNISH SINGLE SHEET ALUMINUM SQFT 160
SIGN (0.080"-UNFRAMED)
120 1566011 | ROADSIDE SIGN - ONE POST EA 15
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BID ITEM LIST

03-1F4004

ltem | ltem Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure | Quantity

141 680905 |8"PERFORATED PLASTIC PIPE LF 9,040
UNDERDRAIN

142 (029926 | 3" PLASTIC PIPE (QUTLET) LF 230

143 (690112 | 12" CORRUGATED STEEL PIPE LF 50
DOWNDRAIN (.079" THICK)

144 |690118 |18" CORRUGATED STEEL PIPE LF 84
DOWNDRAIN (.109" THICK)

145 1692205 |12" DOWNDRAIN SLIP JOINT EA 1

146 |692207 | 18" DOWNDRAIN SLIP JOINT EA 2

147 1692305 | 12" ANCHOR ASSEMBLY EA 1

148 |692307 | 18" ANCHOR ASSEMBLY EA 2

149 | 045091 |[16" WELDED STEEL PIPE CASING LF 80
(BRIDGE)

150 |705015 |24" STEEL FLARED END SECTION EA 1

151 [ BLANK

152 [ BLANK

153 |721028 | ROCK SLOPE PROTECTION (NO. 2, cY 114

(F) METHOD B) (CY)

154 |[729011 | ROCK SLOPE PROTECTION FABRIC SQYD 310
(CLASS 8)

155 (730040 |MINOR CONCRETE (GUTTER) (LF) LF 1,216

156 |[750001 |MISCELLANEQUS IRON AND STEEL LB 2,540

(F)

157 |820108 |DELINEATOR (CLASS 2) EA 85

158 |029927 |[HIGHWAY POST MARKER EA 5

159 820111 [UNDERDRAIN MARKER EA 35

160 | 820112 | MARKER (CULVERT) EA 16
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